
SUMMARY OF BIDS RECEIVED FOR STATE OF CALIFORNIA
 BID DATE: November 3, 2010 CALIFORNIA NATURAL RESOURCES AGENCY
 TIME: 2:00 PM DEPARTMENT OF WATER RESOURCES
 PLACE: Sacramento, California
 SPEC.#: 10-09
 CONTR.#: C51415
 BY: Ted Kress

No. Addendums: 4
Item Unit Unit Unit Unit Unit
No. Description Quantity Unit Price Total Price Total Price Total Price Total Price Total

1 Mobilization and Demobilization 1 JOB LUMP SUM $10,800.00 LUMP SUM $200,000.00 LUMP SUM $93,000.00 LUMP SUM $210,000.00 LUMP SUM $85,000.00
2 Selective Demolition 1 JOB LUMP SUM $146,000.00 LUMP SUM $40,000.00 LUMP SUM $30,000.00 LUMP SUM $14,000.00 LUMP SUM $27,561.64
3 Clearing and Grubbing 1 ACRE $7,160.00 $7,160.00 $3,200.00 $3,200.00 $4,000.00 $4,000.00 $42,000.00 $42,000.00 $9,952.82 $9,952.82
4 General Dewatering 1 JOB LUMP SUM $41,800.00 LUMP SUM $3,400.00 LUMP SUM $5,000.00 LUMP SUM $2,500.00 LUMP SUM $55,123.28
5 Excavation 555 CY $27.00 $14,985.00 $22.00 $12,210.00 $17.00 $9,435.00 $115.00 $63,825.00 $173.03 $96,031.65 x
6 Compacted Backfill 935 CY $41.00 $38,335.00 $22.00 $20,570.00 $22.00 $20,570.00 $80.00 $74,800.00 $91.87 $85,898.45 x
7 Pervious Backfill 62 CY $101.00 $6,262.00 $98.00 $6,076.00 $81.00 $5,022.00 $160.00 $9,920.00 $99.53 $6,170.86 x
7a 3/4 Inch Crushed Rock 810 TON $35.00 $28,350.00 $50.00 $40,500.00 $47.00 $38,070.00 $65.00 $52,650.00 $114.84 $93,020.40 x
8 Rock Slope Protection 50 CY $113.00 $5,650.00 $98.00 $4,900.00 $52.00 $2,600.00 $185.00 $9,250.00 $130.15 $6,507.50 x
9 Aggregate Base 60 TON $65.00 $3,900.00 $107.00 $6,420.00 $31.00 $1,860.00 $175.00 $10,500.00 $701.29 $42,077.40 x

3 Foot Chain Link Fence 230 LF $51 00 $ $ $ $ $ $ $ $ $

FLOOD CONTROL FACILITIES
OPERATIONS AND  MAINTENANCE
SUTTER COUNTY
CALIFORNIA

Dahl Taylor and 
 Associates, Inc.

2960 Daimler Street
Santa Ana, CA 92705

Blocka Construction, Inc.

Fremont, CA 94538

F&H Construction

(916) 226-2262

Velluntini Corp. dba
 Royal Electric Company

8481 Carbide Court
Sacramento, CA 95828

(949) 254-8016

4945 E. Waterloo Road
Stockton, CA 95215

(209) 931-3738 (510) 657-3686

4455 Enterprise Street
ENGINEER'S
ESTIMATE

PUMPING PLANT CONTROL SYSTEMS REHABILITATION
SUTTER BYPASS

10 3 Foot Chain Link Fence 230 LF $51.00 $11,730.00 $67.00 $15,410.00 $45.00 $10,350.00 $90.00 $20,700.00 $58.19 $13,383.70 x
11 Seeding 2 ACRE $4,090.00 $8,180.00 $3,600.00 $7,200.00 $3,500.00 $7,000.00 $4,000.00 $8,000.00 $3,215.52 $6,431.04 x
12 Silt Fence 210 LF $10.00 $2,100.00 $4.20 $882.00 $3.00 $630.00 $7.50 $1,575.00 $26.03 $5,466.30 x
13 Rice Straw Mulch 2 ACRE $3,040.00 $6,080.00 $2,000.00 $4,000.00 $3,600.00 $7,200.00 $1,300.00 $2,600.00 $5,206.09 $10,412.18
14 Fiber Rolls 900 LF $3.00 $2,700.00 $2.50 $2,250.00 $2.50 $2,250.00 $4.00 $3,600.00 $12.25 $11,025.00 x
15 Exclusion Fencing 3,500 LF $11.50 $40,250.00 $7.50 $26,250.00 $3.00 $10,500.00 $6.00 $21,000.00 $16.84 $58,940.00 x
16 Concrete Reinforcing Steel 52,000 LB $1.60 $83,200.00 $1.30 $67,600.00 $1.00 $52,000.00 $1.00 $52,000.00 $1.79 $93,080.00 x
17 Masonry Reinforcing Steel 9,800 LB $1.00 $9,800.00 $0.90 $8,820.00 $0.85 $8,330.00 $0.75 $7,350.00 $0.90 $8,820.00 x
18 Concrete 380 CY $805.00 $305,900.00 $860.00 $326,800.00 $500.00 $190,000.00 $1,100.00 $418,000.00 $169.96 $64,584.80 x
19 Slurry Backfill 48 CY $323.00 $15,504.00 $282.00 $13,536.00 $270.00 $12,960.00 $350.00 $16,800.00 $148.53 $7,129.44 x
20 CMU Wall 3,320 SF $32.50 $107,900.00 $38.00 $126,160.00 $18.00 $59,760.00 $20.00 $66,400.00 $27.67 $91,864.40 x
21 Level Sensors 1 JOB LUMP SUM $11,100.00 LUMP SUM $9,400.00 LUMP SUM $30,000.00 LUMP SUM $10,000.00 LUMP SUM $6,584.65
22 Grounding Cable, Bare Copper, 500 kcmil, 19 Strand 6,500 LF $19.00 $123,500.00 $17.40 $113,100.00 $17.00 $110,500.00 $23.00 $149,500.00 $33.39 $217,035.00 x
23 Grounding Cable, Bare Copper, No. 4/0 AWG, 19 Strand 260 LF $9.60 $2,496.00 $29.00 $7,540.00 $6.50 $1,690.00 $12.00 $3,120.00 $13.86 $3,603.60 x
24 Grounding Cable, Bare Copper, No. 4 AWG, 7 Strand 300 LF $3.40 $1,020.00 $2.03 $609.00 $3.00 $900.00 $3.00 $900.00 $3.97 $1,191.00 x
25 Grounding Cable, Bare Copper, No. 8 AWG, 7 Strand 100 LF $2.50 $250.00 $1.43 $143.00 $3.00 $300.00 $1.00 $100.00 $7.36 $736.00 x
26 Grounding Cable, Bare Copper, Solid, No. 10 AWG 100 LF $2.40 $240.00 $1.04 $104.00 $2.00 $200.00 $0.75 $75.00 $6.0921 $609.21
27 Grounding Cable, Bare Copper, Solid, No. 12 AWG 100 LF $2.20 $220.00 $0.56 $56.00 $1.25 $125.00 $0.50 $50.00 $4.0201 $402.01
28 Welded Ground Connection 402 EA $110.00 $44,220.00 $136.00 $54,672.00 $77.00 $30,954.00 $80.00 $32,160.00 $149.99 $60,295.98 x
29 Flush Grounding Plate 26 EA $230.00 $5,980.00 $168.00 $4,368.00 $141.00 $3,666.00 $100.00 $2,600.00 $120.42 $3,130.92 x
30 Bolted Ground Connection 109 EA $119.00 $12,971.00 $61.00 $6,649.00 $70.00 $7,630.00 $50.00 $5,450.00 $91.97 $10,024.73 x
31 Cable Fitting 109 EA $168.00 $18,312.00 $46.00 $5,014.00 $86.00 $9,374.00 $50.00 $5,450.00 $89.80 $9,788.20 x
32 Conductive Grout 2,700 CF $59.50 $160,650.00 $25.00 $67,500.00 $12.00 $32,400.00 $55.00 $148,500.00 $156.68 $423,036.00 x
33 Ground Rod 90 EA $159.00 $14,310.00 $99.00 $8,910.00 $112.00 $10,080.00 $175.00 $15,750.00 $93.66 $8,429.40 x
34 Technical Personnel 250 Person $213.00 $53,250.00 $95.00 $23,750.00 $104.00 $26,000.00 $50.00 $12,500.00 $272.86 $68,215.00 x
35 Cable – No. 600 kcmil, 1 Conductor Power Cable 1,450 LF $36.50 $52,925.00 $21.60 $31,320.00 $21.00 $30,450.00 $45.00 $65,250.00 $44.37 $64,336.50 x
36 Cable – No. 500 kcmil, 1 Conductor Power Cable 1,325 LF $31.00 $41,075.00 $19.30 $25,572.50 $16.00 $21,200.00 $35.00 $46,375.00 $34.18 $45,288.50 x
37 Cable – No. 350 kcmil, 1 Conductor Power Cable 1,000 LF $23.00 $23,000.00 $16.50 $16,500.00 $10.50 $10,500.00 $22.00 $22,000.00 $24.10 $24,100.00 x
38 Cable – No. 4/0 AWG, 1 Conductor Power Cable 75 LF $15.00 $1,125.00 $26.00 $1,950.00 $6.00 $450.00 $18.00 $1,350.00 $15.72 $1,179.00 x
39 Cable – No. 2/0 AWG, 1 Conductor Power Cable 375 LF $10.00 $3,750.00 $5.80 $2,175.00 $5.00 $1,875.00 $14.00 $5,250.00 $9.78 $3,667.50 x
40 Cable – No. 2 AWG, 1 Conductor Power Cable 100 LF $6.20 $620.00 $3.30 $330.00 $3.00 $300.00 $10.00 $1,000.00 $5.1116 $511.16
41 Cable – No. 12 AWG, 1 Conductor Power Cable 1,250 LF $3.00 $3,750.00 $0.59 $737.50 $1.20 $1,500.00 $1.00 $1,250.00 $0.57 $712.50 x
42 Cable – No. 12 AWG, 2 Conductor Control Cable 650 LF $3.30 $2,145.00 $1.51 $981.50 $3.00 $1,950.00 $3.00 $1,950.00 $8.71 $5,661.50 x
43 Cable – No. 14 AWG, 4 Conductor Control Cable 170 LF $3.30 $561.00 $2.06 $350.20 $3.00 $510.00 $3.00 $510.00 $14.63 $2,487.10 x
44 Cable – No. 14 AWG, 2 Conductor Control Cable 100 LF $3.10 $310.00 $1.37 $137.00 $2.00 $200.00 $1.50 $150.00 $20.701 $2,070.10

C C $45 Cable – Category 6 100 LF $7.20 $720.00 $3.20 $320.00 $3.00 $300.00 $2.50 $250.00 $10.9144 $1,091.44
46 Insulated Wire for Lighting – No. 10 AWG, Solid Copper 100 LF $2.10 $210.00 $1.24 $124.00 $1.50 $150.00 $1.00 $100.00 $4.3749 $437.49
47 Insulated Wire for Lighting – No. 12 AWG, Solid Copper 50 LF $1.80 $90.00 $1.24 $62.00 $1.00 $50.00 $1.00 $50.00 $0.53 $26.50 x
48 Wiring Modifications 2 DAY $1,830.00 $3,660.00 $760.00 $1,520.00 $1,380.00 $2,760.00 $1,750.00 $3,500.00 $2,182.88 $4,365.76
49 **** **** **** **** **** **** **** ****
50 Pullbox 1 JOB LUMP SUM $14,100.00 LUMP SUM $940.00 LUMP SUM $1,150.00 LUMP SUM $3,500.00 LUMP SUM $14,134.16
51 Junction Box with Cover Plates 1 JOB LUMP SUM $4,553.00 LUMP SUM $450.00 LUMP SUM $1,050.00 LUMP SUM $500.00 LUMP SUM $15,498.46
52 Conduit – 3/4 Inch Diameter Rigid Metal Conduit (RMC) 750 LF $11.00 $8,250.00 $7.60 $5,700.00 $9.00 $6,750.00 $5.00 $3,750.00 $5.06 $3,795.00 x
53 Conduit – 1-1/2 Inch Diameter Rigid Metal Conduit 70 LF $14.50 $1,015.00 $15.70 $1,099.00 $20.00 $1,400.00 $15.00 $1,050.00 $12.43 $870.10 x
54 Conduit – 2-1/2 Inch Diameter Rigid Metal Conduit 110 LF $22.50 $2,475.00 $27.00 $2,970.00 $43.00 $4,730.00 $20.00 $2,200.00 $30.74 $3,381.40 x
55 Conduit – 4 Inch Diameter Rigid Metal Conduit (RMC) 310 LF $42.50 $13,175.00 $52.00 $16,120.00 $62.00 $19,220.00 $30.00 $9,300.00 $59.70 $18,507.00 x
56 Conduit – 1-1/2 Inch PVC Schedule 80 225 LF $9.00 $2,025.00 $7.00 $1,575.00 $8.00 $1,800.00 $15.00 $3,375.00 $27.69 $6,230.25 x
57 Conduit – 2 Inch PVC Schedule 80 450 LF $11.00 $4,950.00 $19.90 $8,955.00 $14.00 $6,300.00 $21.00 $9,450.00 $36.18 $16,281.00 x
58 Conduit – 2-1/2 Inch PVC Schedule 80 200 LF $13.00 $2,600.00 $10.80 $2,160.00 $19.00 $3,800.00 $25.00 $5,000.00 $58.43 $11,686.00 x
59 **** **** **** **** **** **** **** ****
60 Conduit – 4 Inch PVC Schedule 80 800 LF $25.50 $20,400.00 $35.00 $28,000.00 $33.00 $26,400.00 $60.00 $48,000.00 $98.68 $78,944.00 x
61 Conduit – 3/4 Inch Liquid-tight Flexible Metal Conduit 85 LF $10.00 $850.00 $17.10 $1,453.50 $20.00 $1,700.00 $15.00 $1,275.00 $5.33 $453.05 x
62 Conduit – 1-1/2 Inch Liquid-tight Flexible Metal Conduit 25 LF $24.00 $600.00 $27.00 $675.00 $29.00 $725.00 $25.00 $625.00 $11.24 $281.00 x
63 Conduit – 2-1/2 Inch Liquid-tight Flexible Metal Conduit 25 LF $38.00 $950.00 $86.00 $2,150.00 $70.00 $1,750.00 $40.00 $1,000.00 $22.97 $574.25 x
64 Conduit – 3/4 Inch Intermediate Metal Conduit (IMC) 1,375 LF $10.00 $13,750.00 $5.30 $7,287.50 $7.00 $9,625.00 $5.00 $6,875.00 $3.34 $4,592.50 x
65 Warning Tape 4,000 LF $0.33 $1,320.00 $0.31 $1,240.00 $0.20 $800.00 $0.50 $2,000.00 $0.12 $480.00 x
66 Wiring Devices 1 JOB LUMP SUM $4,200.00 LUMP SUM $100.00 LUMP SUM $1,320.00 LUMP SUM $750.00 LUMP SUM $14,974.57

  66a Electrical Utility Services 1 JOB LUMP SUM $81,400.00 LUMP SUM $108,000.00 LUMP SUM $65,000.00 LUMP SUM $325,000.00 LUMP SUM $160,776.24
67 Diesel Engine Generator Set – Pumping Plant No. 1 1 EA $165,900.00 $165,900.00 $161,000.00 $161,000.00 $170,000.00 $170,000.00 $150,000.00 $150,000.00 $182,213.08 $182,213.08
68 Diesel Engine Generator Set – Pumping Plant No. 2 1 EA $330,600.00 $330,600.00 $340,000.00 $340,000.00 $336,000.00 $336,000.00 $315,000.00 $315,000.00 $382,356.53 $382,356.53
69 Diesel Engine Generator Set – Pumping Plant No. 3 1 EA $106,400.00 $106,400.00 $126,000.00 $126,000.00 $134,000.00 $134,000.00 $125,000.00 $125,000.00 $143,571.66 $143,571.66
70 Diesel Engine Generator Set – Weir Gate No. 2 1 EA $39,800.00 $39,800.00 $49,000.00 $49,000.00 $60,000.00 $60,000.00 $65,000.00 $65,000.00 $62,013.69 $62,013.69
71 Nonsegregated 3 Phase Bus 15 LF $1,970.00 $29,550.00 $1,420.00 $21,300.00 $590.00 $8,850.00 $3,000.00 $45,000.00 $5,455.39 $81,830.85 x
72 Automatic Transfer Switch for Diesel Engine Generator 

Set - Pumping Plant No. 1
1 EA $49,700.00 $49,700.00 $33,000.00 $33,000.00 $37,000.00 $37,000.00 $37,500.00 $37,500.00 $46,970.16 $46,970.16

73 Automatic Transfer Switch for Diesel Engine Generator 
Set - Pumping Plant No. 2

1 EA $77,200.00 $77,200.00 $102,000.00 $102,000.00 $127,000.00 $127,000.00 $130,000.00 $130,000.00 $144,883.34 $144,883.34

74 Automatic Transfer Switch for Diesel Engine Generator 
Set - Pumping Plant No. 3

1 EA $196,100.00 $196,100.00 $26,000.00 $26,000.00 $27,000.00 $27,000.00 $27,500.00 $27,500.00 $36,401.38 $36,401.38

75 Load Bank for Diesel Engine Generator Set -
 Pumping Plant No. 1

1 EA $23,000.00 $23,000.00 $30,000.00 $30,000.00 $25,000.00 $25,000.00 $30,000.00 $30,000.00 $34,834.85 $34,834.85

76 Load Bank for Diesel Engine Generator Set - 
Pumping Plant No. 2

1 EA $29,900.00 $29,900.00 $35,000.00 $35,000.00 $30,000.00 $30,000.00 $36,000.00 $36,000.00 $41,495.58 $41,495.58

77 Load Bank for Diesel Engine Generator Set - 
Pumping Plant No. 3

1 EA $36,800.00 $36,800.00 $24,100.00 $24,100.00 $20,000.00 $20,000.00 $25,000.00 $25,000.00 $28,135.84 $28,135.84

78 Metal-Enclosed Switchgear 1 JOB LUMP SUM $1,299,400.00 LUMP SUM $1,070,000.00 LUMP SUM $1,147,554.00 LUMP SUM $800,000.00 LUMP SUM $931,363.01
79 Switchgear Tools, Accessories, and Spare Parts 1 JOB LUMP SUM $13,600.00 LUMP SUM $58,000.00 LUMP SUM $56,800.00 LUMP SUM $15,000.00 LUMP SUM $61,848.32
80 Panelboard 1 Phase, 125 Vdc 4 EA $3,670.00 $14,680.00 $1,900.00 $7,600.00 $800.00 $3,200.00 $2,500.00 $10,000.00 $2,214.72 $8,858.88 x
81 Panelboard 3 Phase, 208/120 Vac 3 EA $4,440.00 $13,320.00 $910.00 $2,730.00 $2,500.00 $7,500.00 $1,000.00 $3,000.00 $2,414.81 $7,244.43 x
82 Lighting Fixture Type A 7 EA $489.00 $3,423.00 $530.00 $3,710.00 $105.00 $735.00 $500.00 $3,500.00 $1,590.78 $11,135.46 x
83 Lighting Fixture Type B 9 EA $489.00 $4,401.00 $480.00 $4,320.00 $740.00 $6,660.00 $400.00 $3,600.00 $1,050.51 $9,454.59 x
84 Lighting Fixture Type C 3 EA $489.00 $1,467.00 $480.00 $1,440.00 $210.00 $630.00 $200.00 $600.00 $1,674.15 $5,022.45
85 Communication System 1 JOB LUMP SUM $411,700.00 LUMP SUM $140,000.00 LUMP SUM $147,000.00 LUMP SUM $150,000.00 LUMP SUM $81,858.08
86 SCADA System 1 JOB LUMP SUM $358,000.00 LUMP SUM $702,000.00 LUMP SUM $752,000.00 LUMP SUM $475,000.00 LUMP SUM $577,554.21
87 Prefabricated Control Buildings – Pumping Plant No. 1 1 JOB LUMP SUM $82,400.00 LUMP SUM $156,000.00 LUMP SUM $284,000.00 LUMP SUM $165,000.00 LUMP SUM $41,838.57
88 Prefabricated Control Buildings – Pumping Plant No. 2 1 JOB LUMP SUM $127,700.00 LUMP SUM $180,000.00 LUMP SUM $313,000.00 LUMP SUM $200,000.00 LUMP SUM $50,024.38
89 Prefabricated Control Buildings – Pumping Plant No. 3 1 JOB LUMP SUM $82,400.00 LUMP SUM $156,000.00 LUMP SUM $284,000.00 LUMP SUM $165,000.00 LUMP SUM $41,838.57
90 Training Programs 5 DAY $2,980.00 $14,900.00 $5,000.00 $25,000.00 $1,600.00 $8,000.00 $3,000.00 $15,000.00 $16,077.62 $80,388.10

Total $5,168,000.00 $4,963,153.70 $5,046,000.00 $5,057,960.00 $5,292,092.60
DVBE Incentive $0.00 $0.00 -$100,000.00 $0.00

Adjusted Total for Bid Evaluation Order $4,963,153.70 x $5,046,000.00 $4,957,960.00 $5,292,092.60 x
TEN PERCENT (10%) OF THE TEN PERCENT (10%) OF THE TEN PERCENT (10%) OF THE TEN PERCENT (10%) OF THE

Guarantee AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT BID
Liberty Mutual Insurance Company Travelers Casualty and Surety Liberty Mutual Insurance Company Ullico Casualty Company

Surety Company of America
Comments    X  Denotes corrected figure AWARDED: November 22, 2010.

Contractor is low bidder due to 
DVBE incentive.
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SUMMARY OF BIDS RECEIVED FOR STATE OF CALIFORNIA
 BID DA November 3, 2010 CALIFORNIA NATURAL RESOURCES AGENCY
 TIME: 2:00 PM DEPARTMENT OF WATER RESOURCES
 PLACE Sacramento, California
 SPEC.#10-09
 CONTRC51415
 BY: Ted Kress

No. Addendums: 4
Item Unit Unit Unit Unit Unit
No. Description Quantity Unit Price Total Price Total Price Total Price Total Price Total

1 Mobilization and Demobilization 1 JOB LUMP SUM $10,800.00 LUMP SUM $32,249.00 LUMP SUM $25,000.00 LUMP SUM $158,911.00 LUMP SUM $35,000.00
2 Selective Demolition 1 JOB LUMP SUM $146,000.00 LUMP SUM $65,195.00 LUMP SUM $50,000.00 LUMP SUM $33,713.00 LUMP SUM $150,000.00
3 Clearing and Grubbing 1 ACRE $7,160.00 $7,160.00 $10,763.00 $10,763.00 $5,000.00 $5,000.00 $6,427.00 $6,427.00 $6,000.00 $6,000.00
4 General Dewatering 1 JOB LUMP SUM $41,800.00 LUMP SUM $8,063.00 LUMP SUM $8,000.00 LUMP SUM $9,854.00 LUMP SUM $8,000.00
5 Excavation 555 CY $27.00 $14,985.00 $46.33 $25,713.15 $14.00 $7,770.00 $26.00 $14,430.00 $52.00 $28,860.00
6 Compacted Backfill 935 CY $41.00 $38,335.00 $34.53 $32,285.55 $26.00 $24,310.00 $46.00 $43,010.00 $46.00 $43,010.00
7 Pervious Backfill 62 CY $101.00 $6,262.00 $81.00 $5,022.00 $250.00 $15,500.00 $74.00 $4,588.00 $150.00 $9,300.00
7a 3/4 Inch Crushed Rock 810 TON $35.00 $28,350.00 $32.00 $25,920.00 $50.00 $40,500.00 $39.00 $31,590.00 $70.00 $56,700.00
8 Rock Slope Protection 50 CY $113.00 $5,650.00 $81.00 $4,050.00 $185.00 $9,250.00 $142.00 $7,100.00 $114.00 $5,700.00
9 Aggregate Base 60 TON $65.00 $3,900.00 $358.73 $21,523.80 $53.00 $3,180.00 $32.00 $1,920.00 $60.00 $3,600.00
10 3 Foot Chain Link Fence 230 LF $51 00 $ $ $ $ $ $ $ $ $

Proven Management, Inc. GSE Construction Company, Inc.

FLOOD CONTROL FACILITIES
OPERATIONS AND  MAINTENANCE
SUTTER COUNTY
CALIFORNIA

6950 Preston Avenue
Livermore, CA 94551

9614 Tanqueray Court
Roebbelen Contracting, Inc.

(530) 223-1100

1241 Hawks Flight Court
San Francisco, CA 94111

RTA Construction / 
Ray Toney JV

Redding, CA 96003
(916) 939-4000 (415) 421-9500 (925) 447-0292

El Dorado Hills, CA 95762
ESTIMATE 712 Sansome Street

ENGINEER'S

PUMPING PLANT CONTROL SYSTEMS REHABILITATION
SUTTER BYPASS

10 3 Foot Chain Link Fence 230 LF $51.00 $11,730.00 $125.73 $28,917.90 $70.00 $16,100.00 $44.00 $10,120.00 $60.00 $13,800.00
11 Seeding 2 ACRE $4,090.00 $8,180.00 $3,348.00 $6,696.00 $5,500.00 $11,000.00 $4,353.00 $8,706.00 $3,700.00 $7,400.00
12 Silt Fence 210 LF $10.00 $2,100.00 $4.63 $972.30 $10.00 $2,100.00 x $8.00 $1,680.00 $4.50 $945.00
13 Rice Straw Mulch 2 ACRE $3,040.00 $6,080.00 $1,350.00 $2,700.00 $1,700.00 $3,400.00 $1,374.00 $2,748.00 $2,000.00 $4,000.00
14 Fiber Rolls 900 LF $3.00 $2,700.00 $2.40 $2,160.00 $8.00 $7,200.00 $4.10 $3,690.00 $3.00 $2,700.00
15 Exclusion Fencing 3500 LF $11.50 $40,250.00 $10.78 $37,730.00 $10.00 $35,000.00 $6.10 $21,350.00 $8.00 $28,000.00
16 Concrete Reinforcing Steel 52000 LB $1.60 $83,200.00 $1.61 $83,720.00 $1.50 $78,000.00 $0.96 $49,920.00 $1.00 $52,000.00
17 Masonry Reinforcing Steel 9800 LB $1.00 $9,800.00 $0.55 $5,390.00 $1.00 $9,800.00 $0.60 $5,880.00 $1.00 $9,800.00
18 Concrete 380 CY $805.00 $305,900.00 $918.94 $349,197.20 $650.00 $247,000.00 $639.00 $242,820.00 $925.00 $351,500.00
19 Slurry Backfill 48 CY $323.00 $15,504.00 $129.58 $6,219.84 $300.00 $14,400.00 $206.00 $9,888.00 $190.00 $9,120.00
20 CMU Wall 3320 SF $32.50 $107,900.00 $37.45 $124,334.00 $25.00 $83,000.00 $17.50 $58,100.00 $22.00 $73,040.00
21 Level Sensors 1 JOB LUMP SUM $11,100.00 LUMP SUM $21,600.00 LUMP SUM $14,000.00 LUMP SUM $8,447.00 LUMP SUM $16,000.00
22 Grounding Cable, Bare Copper, 500 kcmil, 19 Strand 6500 LF $19.00 $123,500.00 $10.80 $70,200.00 $27.00 $175,500.00 $40.20 $261,300.00 $28.00 $182,000.00
23 Grounding Cable, Bare Copper, No. 4/0 AWG, 19 Strand 260 LF $9.60 $2,496.00 $4.98 $1,294.80 $30.00 $7,800.00 x $51.70 $13,442.00 $13.00 $3,380.00
24 Grounding Cable, Bare Copper, No. 4 AWG, 7 Strand 300 LF $3.40 $1,020.00 $1.26 $378.00 $29.00 $8,700.00 $41.50 $12,450.00 $6.00 $1,800.00
25 Grounding Cable, Bare Copper, No. 8 AWG, 7 Strand 100 LF $2.50 $250.00 $0.54 $54.00 $31.00 $3,100.00 $93.20 $9,320.00 $5.00 $500.00
26 Grounding Cable, Bare Copper, Solid, No. 10 AWG 100 LF $2.40 $240.00 $0.43 $43.00 $29.00 $2,900.00 $71.90 $7,190.00 $5.00 $500.00
27 Grounding Cable, Bare Copper, Solid, No. 12 AWG 100 LF $2.20 $220.00 $0.36 $36.00 $29.00 $2,900.00 $71.90 $7,190.00 $5.00 $500.00
28 Welded Ground Connection 402 EA $110.00 $44,220.00 $57.76 $23,219.52 $73.00 $29,346.00 $40.00 $16,080.00 $89.00 $35,778.00
29 Flush Grounding Plate 26 EA $230.00 $5,980.00 $109.04 $2,835.04 $11.00 $286.00 $380.00 $9,880.00 $335.00 $8,710.00
30 Bolted Ground Connection 109 EA $119.00 $12,971.00 $48.55 $5,291.95 $20.00 $2,180.00 $82.00 $8,938.00 $47.00 $5,123.00
31 Cable Fitting 109 EA $168.00 $18,312.00 $68.37 $7,452.33 $1,700.00 $185,300.00 $82.00 $8,938.00 $96.00 $10,464.00
32 Conductive Grout 2700 CF $59.50 $160,650.00 $22.22 $59,994.00 $45.00 $121,500.00 $47.50 $128,250.00 $67.00 $180,900.00
33 Ground Rod 90 EA $159.00 $14,310.00 $45.90 $4,131.00 $132.00 $11,880.00 $153.00 $13,770.00 $80.00 $7,200.00
34 Technical Personnel 250 Person $213.00 $53,250.00 $203.04 $50,760.00 $131.00 $32,750.00 $301.50 $75,375.00 $460.00 $115,000.00
35 Cable – No. 600 kcmil, 1 Conductor Power Cable 1450 LF $36.50 $52,925.00 $27.56 $39,962.00 $161.00 $233,450.00 $33.80 $49,010.00 $29.00 $42,050.00
36 Cable – No. 500 kcmil, 1 Conductor Power Cable 1325 LF $31.00 $41,075.00 $6.79 $8,996.75 x $22.00 $29,150.00 $29.00 $38,425.00 $23.00 $30,475.00
37 Cable – No. 350 kcmil, 1 Conductor Power Cable 1000 LF $23.00 $23,000.00 $19.71 $19,710.00 $17.00 $17,000.00 $27.90 $27,900.00 $16.00 $16,000.00
38 Cable – No. 4/0 AWG, 1 Conductor Power Cable 75 LF $15.00 $1,125.00 $34.56 $2,592.00 $31.00 $2,325.00 $86.00 $6,450.00 $11.00 $825.00
39 Cable – No. 2/0 AWG, 1 Conductor Power Cable 375 LF $10.00 $3,750.00 $8.64 $3,240.00 $14.00 $5,250.00 $23.00 $8,625.00 $7.00 $2,625.00
40 Cable – No. 2 AWG, 1 Conductor Power Cable 100 LF $6.20 $620.00 $49.68 $4,968.00 $21.00 $2,100.00 $57.60 $5,760.00 $4.00 $400.00
41 Cable – No. 12 AWG, 1 Conductor Power Cable 1250 LF $3.00 $3,750.00 $2.07 $2,587.50 $4.00 $5,000.00 $5.00 $6,250.00 $1.00 $1,250.00
42 Cable – No. 12 AWG, 2 Conductor Control Cable 650 LF $3.30 $2,145.00 $1.99 $1,293.50 $8.00 $5,200.00 $10.60 $6,890.00 $2.00 $1,300.00
43 Cable – No. 14 AWG, 4 Conductor Control Cable 170 LF $3.30 $561.00 $2.22 $377.40 $15.00 $2,550.00 $33.60 $5,712.00 $3.00 $510.00
44 Cable – No. 14 AWG, 2 Conductor Control Cable 100 LF $3.10 $310.00 $2.70 $270.00 $21.00 $2,100.00 $52.70 $5,270.00 $3.00 $300.00

C C $45 Cable – Category 6 100 LF $7.20 $720.00 $2.43 $243.00 $21.00 $2,100.00 $57.00 $5,700.00 $2.00 $200.00
46 Insulated Wire for Lighting – No. 10 AWG, Solid Copper 100 LF $2.10 $210.00 $0.64 $64.00 $10.00 $1,000.00 $52.70 $5,270.00 $2.00 $200.00
47 Insulated Wire for Lighting – No. 12 AWG, Solid Copper 50 LF $1.80 $90.00 $0.74 $37.00 $19.00 $950.00 $103.10 $5,155.00 $2.00 $100.00
48 Wiring Modifications 2 DAY $1,830.00 $3,660.00 $1,080.00 $2,160.00 $1,700.00 $3,400.00 $5,962.00 $11,924.00 $2,000.00 $4,000.00
49 **** **** **** **** $0.00 **** x **** x **** ****
50 Pullbox 1 JOB LUMP SUM $14,100.00 LUMP SUM $1,556.00 LUMP SUM $3,725.00 LUMP SUM $43,332.00 LUMP SUM $5,000.00
51 Junction Box with Cover Plates 1 JOB LUMP SUM $4,553.00 LUMP SUM $2,592.00 LUMP SUM $8,500.00 LUMP SUM $10,970.00 LUMP SUM $8,000.00
52 Conduit – 3/4 Inch Diameter Rigid Metal Conduit (RMC) 750 LF $11.00 $8,250.00 $10.80 $8,100.00 $20.00 $15,000.00 $11.10 $8,325.00 $16.00 $12,000.00
53 Conduit – 1-1/2 Inch Diameter Rigid Metal Conduit (RMC) 70 LF $14.50 $1,015.00 $20.06 $1,404.20 $29.00 $2,030.00 $27.40 $1,918.00 $32.00 $2,240.00
54 Conduit – 2-1/2 Inch Diameter Rigid Metal Conduit (RMC) 110 LF $22.50 $2,475.00 $33.38 $3,671.80 $34.00 $3,740.00 $18.60 $2,046.00 $51.00 $5,610.00
55 Conduit – 4 Inch Diameter Rigid Metal Conduit (RMC) 310 LF $42.50 $13,175.00 $73.16 $22,679.60 $56.00 $17,360.00 $79.90 $24,769.00 $105.00 $32,550.00
56 Conduit – 1-1/2 Inch PVC Schedule 80 225 LF $9.00 $2,025.00 $4.08 $918.00 $15.00 $3,375.00 $42.00 $9,450.00 $33.00 $7,425.00
57 Conduit – 2 Inch PVC Schedule 80 450 LF $11.00 $4,950.00 $7.20 $3,240.00 $17.00 $7,650.00 $8.70 $3,915.00 $25.00 $11,250.00
58 Conduit – 2-1/2 Inch PVC Schedule 80 200 LF $13.00 $2,600.00 $8.10 $1,620.00 $18.00 $3,600.00 $10.90 $2,180.00 $40.00 $8,000.00
59 **** **** **** **** $0.00 **** **** **** ****
60 Conduit – 4 Inch PVC Schedule 80 800 LF $25.50 $20,400.00 $28.35 $22,680.00 $22.00 $17,600.00 $16.40 $13,120.00 $40.00 $32,000.00
61 Conduit – 3/4 Inch Liquid-tight Flexible Metal Conduit (LFMC) 85 LF $10.00 $850.00 $48.28 $4,103.80 $10.00 $850.00 $15.00 $1,275.00 $24.00 $2,040.00
62 Conduit – 1-1/2 Inch Liquid-tight Flexible Metal Conduit (LFMC) 25 LF $24.00 $600.00 $146.88 $3,672.00 $20.00 $500.00 $37.00 $925.00 $50.00 $1,250.00
63 Conduit – 2-1/2 Inch Liquid-tight Flexible Metal Conduit (LFMC) 25 LF $38.00 $950.00 $578.88 $14,472.00 $35.00 $875.00 $194.00 $4,850.00 $215.00 $5,375.00
64 Conduit – 3/4 Inch Intermediate Metal Conduit (IMC) 1375 LF $10.00 $13,750.00 $11.23 $15,441.25 $18.00 $24,750.00 $14.00 $19,250.00 $12.00 $16,500.00
65 Warning Tape 4000 LF $0.33 $1,320.00 $0.20 $800.00 $1.00 $4,000.00 $0.67 $2,680.00 $0.25 $1,000.00
66 Wiring Devices 1 JOB LUMP SUM $4,200.00 LUMP SUM $5,400.00 LUMP SUM $1,600.00 LUMP SUM $17,311.00 LUMP SUM $3,000.00

  66a Electrical Utility Services 1 JOB LUMP SUM $81,400.00 LUMP SUM $243,000.00 LUMP SUM $2,500.00 LUMP SUM $246,829.00 LUMP SUM $185,000.00
67 Diesel Engine Generator Set – Pumping Plant No. 1 1 EA $165,900.00 $165,900.00 $246,781.00 $246,781.00 $190,000.00 $190,000.00 $189,970.00 $189,970.00 $182,000.00 $182,000.00
68 Diesel Engine Generator Set – Pumping Plant No. 2 1 EA $330,600.00 $330,600.00 $346,411.00 $346,411.00 $355,000.00 $355,000.00 $252,997.00 $252,997.00 $362,500.00 $362,500.00
69 Diesel Engine Generator Set – Pumping Plant No. 3 1 EA $106,400.00 $106,400.00 $208,171.00 $208,171.00 $155,000.00 $155,000.00 $163,559.00 $163,559.00 $158,000.00 $158,000.00
70 Diesel Engine Generator Set – Weir Gate No. 2 1 EA $39,800.00 $39,800.00 $73,440.00 $73,440.00 $60,000.00 $60,000.00 $83,757.00 $83,757.00 $53,000.00 $53,000.00
71 Nonsegregated 3 Phase Bus 15 LF $1,970.00 $29,550.00 $3,780.00 $56,700.00 $4,500.00 $67,500.00 $1,463.00 $21,945.00 $4,500.00 $67,500.00
72 Automatic Transfer Switch for Diesel Engine Generator Set - 

Pumping Plant No. 1
1 EA $49,700.00 $49,700.00 $48,600.00 $48,600.00 $41,500.00 $41,500.00 $36,487.00 $36,487.00 $50,000.00 $50,000.00

73 Automatic Transfer Switch for Diesel Engine Generator Set - 
Pumping Plant No. 2

1 EA $77,200.00 $77,200.00 $127,440.00 $127,440.00 $117,000.00 $117,000.00 $110,689.00 $110,689.00 $132,000.00 $132,000.00

74 Automatic Transfer Switch for Diesel Engine Generator Set - 
Pumping Plant No. 3

1 EA $196,100.00 $196,100.00 $39,960.00 $39,960.00 $34,000.00 $34,000.00 $28,522.00 $28,522.00 $40,000.00 $40,000.00

75 Load Bank for Diesel Engine Generator Set -
 Pumping Plant No. 1

1 EA $23,000.00 $23,000.00 $32,400.00 $32,400.00 $36,000.00 $36,000.00 $32,307.00 $32,307.00 $22,000.00 $22,000.00

76 Load Bank for Diesel Engine Generator Set - 
Pumping Plant No. 2

1 EA $29,900.00 $29,900.00 $37,800.00 $37,800.00 $42,000.00 $42,000.00 $38,231.00 $38,231.00 $28,000.00 $28,000.00

77 Load Bank for Diesel Engine Generator Set - 
Pumping Plant No. 3

1 EA $36,800.00 $36,800.00 $27,000.00 $27,000.00 $30,000.00 $30,000.00 $26,274.00 $26,274.00 $18,000.00 $18,000.00

78 Metal-Enclosed Switchgear 1 JOB LUMP SUM $1,299,400.00 LUMP SUM $907,200.00 LUMP SUM $1,262,000.00 LUMP SUM $1,227,588.00 LUMP SUM $1,645,000.00
79 Switchgear Tools, Accessories, and Spare Parts 1 JOB LUMP SUM $13,600.00 LUMP SUM $62,640.00 LUMP SUM $65,000.00 LUMP SUM $67,922.00 LUMP SUM $9,000.00
80 Panelboard 1 Phase, 125 Vdc 4 EA $3,670.00 $14,680.00 $1,836.00 $7,344.00 $2,700.00 $10,800.00 $2,767.00 $11,068.00 $2,400.00 $9,600.00
81 Panelboard 3 Phase, 208/120 Vac 3 EA $4,440.00 $13,320.00 $648.00 $1,944.00 $5,500.00 $16,500.00 $1,555.00 $4,665.00 $1,500.00 $4,500.00
82 Lighting Fixture Type A 7 EA $489.00 $3,423.00 $540.00 $3,780.00 $1,600.00 $11,200.00 $594.00 $4,158.00 $600.00 $4,200.00
83 Lighting Fixture Type B 9 EA $489.00 $4,401.00 $408.00 $3,672.00 $1,600.00 $14,400.00 $567.00 $5,103.00 $725.00 $6,525.00
84 Lighting Fixture Type C 3 EA $489.00 $1,467.00 $234.00 $702.00 $400.00 $1,200.00 $775.00 $2,325.00 $550.00 $1,650.00
85 Communication System 1 JOB LUMP SUM $411,700.00 LUMP SUM $162,000.00 LUMP SUM $140,000.00 LUMP SUM $36,640.00 LUMP SUM $57,500.00
86 SCADA System 1 JOB LUMP SUM $358,000.00 LUMP SUM $540,000.00 LUMP SUM $730,000.00 LUMP SUM $1,007,741.00 LUMP SUM $475,000.00
87 Prefabricated Control Buildings – Pumping Plant No. 1 1 JOB LUMP SUM $82,400.00 LUMP SUM $270,000.00 LUMP SUM $175,000.00 LUMP SUM $173,060.00 LUMP SUM $178,000.00
88 Prefabricated Control Buildings – Pumping Plant No. 2 1 JOB LUMP SUM $127,700.00 LUMP SUM $270,000.00 LUMP SUM $203,000.00 LUMP SUM $199,101.00 LUMP SUM $200,000.00
89 Prefabricated Control Buildings – Pumping Plant No. 3 1 JOB LUMP SUM $82,400.00 LUMP SUM $270,000.00 LUMP SUM $176,000.00 LUMP SUM $173,603.00 LUMP SUM $180,000.00
90 Training Programs 5 DAY $2,980.00 $14,900.00 $16,200.00 $81,000.00 $3,900.00 $19,500.00 $2,734.00 $13,670.00 $23,000.00 $115,000.00

Total $5,392,948.18 $5,675,482.00 $5,819,883.00 $5,903,780.00
DVBE Incentive $0.00 $0.00 $0.00 $0.00

Adjusted Total for  Bid Evaluation Order $5,168,000.00 $5,392,948.18 x $5,675,482.00 x $5,819,883.00 $5,903,780.00
TEN PERCENT (10%) OF THE TEN PERCENT (10%) OF THE TEN PERCENT (10%) OF THE TEN PERCENT (10%) OF THE
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SUMMARY OF BIDS RECEIVED FOR STATE OF CALIFORNIA
 BID DATE: November 3, 2010 CALIFORNIA NATURAL RESOURCES AGENCY
 TIME: 2:00 PM DEPARTMENT OF WATER RESOURCES
 PLACE: Sacramento, California
 SPEC.#: 10-09
 CONTR.#: C51415
 BY: Ted Kress

No. Addendums: 4
Item Unit Unit Unit
No. Description Quantity Unit Price Total Price Total Price Total

1 Mobilization and Demobilization 1 JOB LUMP SUM $10,800.00 LUMP SUM $250,000.00 LUMP SUM $165,000.00
2 Selective Demolition 1 JOB LUMP SUM $146,000.00 LUMP SUM $90,000.00 LUMP SUM $47,000.00
3 Clearing and Grubbing 1 ACRE $7,160.00 $7,160.00 $4,000.00 $4,000.00 $8,500.00 $8,500.00
4 General Dewatering 1 JOB LUMP SUM $41,800.00 LUMP SUM $60,000.00 LUMP SUM $33,000.00
5 Excavation 555 CY $27.00 $14,985.00 $18.00 $9,990.00 $22.00 $12,210.00
6 Compacted Backfill 935 CY $41.00 $38,335.00 $25.00 $23,375.00 $38.00 $35,530.00
7 Pervious Backfill 62 CY $101.00 $6,262.00 $30.00 $1,860.00 $82.00 $5,084.00
7a 3/4 Inch Crushed Rock 810 TON $35.00 $28,350.00 $58.00 $46,980.00 $41.00 $33,210.00
8 Rock Slope Protection 50 CY $113.00 $5,650.00 $200.00 $10,000.00 $135.00 $6,750.00
9 Aggregate Base 60 TON $65.00 $3,900.00 $52.00 $3,120.00 $54.00 $3,240.00
10 3 Foot Chain Link Fence 230 LF $51.00 $11,730.00 $33.00 $7,590.00 $20.00 $4,600.00

PUMPING PLANT CONTROL SYSTEMS REHABILITATION
SUTTER BYPASS
FLOOD CONTROL FACILITIES
OPERATIONS AND  MAINTENANCE
SUTTER COUNTY
CALIFORNIA

ENGINEER'S Cal Electro, Inc. BRCO Constructors, Inc.

Redding, CA 96002 Loomis, CA 95650
ESTIMATE 5199 Airport Road P.O. Box 367

(530) 223-5937 (916) 652-3868

$11,730.00 $33.00 $7,590.00 $20.00 $4,600.00
11 Seeding 2 ACRE $4,090.00 $8,180.00 $7,000.00 $14,000.00 $3,200.00 $6,400.00
12 Silt Fence 210 LF $10.00 $2,100.00 $6.00 $1,260.00 $9.00 $1,890.00
13 Rice Straw Mulch 2 ACRE $3,040.00 $6,080.00 $2,500.00 $5,000.00 $3,200.00 $6,400.00
14 Fiber Rolls 900 LF $3.00 $2,700.00 $4.00 $3,600.00 $5.00 $4,500.00
15 Exclusion Fencing 3500 LF $11.50 $40,250.00 $10.00 $35,000.00 $5.50 $19,250.00
16 Concrete Reinforcing Steel 52000 LB $1.60 $83,200.00 $1.70 $88,400.00 $1.10 $57,200.00
17 Masonry Reinforcing Steel 9800 LB $1.00 $9,800.00 $1.70 $16,660.00 $1.00 $9,800.00
18 Concrete 380 CY $805.00 $305,900.00 $700.00 $266,000.00 $760.00 $288,800.00
19 Slurry Backfill 48 CY $323.00 $15,504.00 $380.00 $18,240.00 $300.00 $14,400.00
20 CMU Wall 3320 SF $32.50 $107,900.00 $30.00 $99,600.00 $24.00 $79,680.00
21 Level Sensors 1 JOB LUMP SUM $11,100.00 LUMP SUM $15,000.00 LUMP SUM $11,000.00
22 Grounding Cable, Bare Copper, 500 kcmil, 19 Strand 6500 LF $19.00 $123,500.00 $26.00 $169,000.00 $10.90 $70,850.00
23 Grounding Cable, Bare Copper, No. 4/0 AWG, 19 Strand 260 LF $9.60 $2,496.00 $10.00 $2,600.00 $5.00 $1,300.00
24 Grounding Cable, Bare Copper, No. 4 AWG, 7 Strand 300 LF $3.40 $1,020.00 $5.00 $1,500.00 $1.25 $375.00
25 Grounding Cable, Bare Copper, No. 8 AWG, 7 Strand 100 LF $2.50 $250.00 $4.00 $400.00 $0.55 $55.00
26 Grounding Cable, Bare Copper, Solid, No. 10 AWG 100 LF $2.40 $240.00 $3.00 $300.00 $0.40 $40.00
27 Grounding Cable, Bare Copper, Solid, No. 12 AWG 100 LF $2.20 $220.00 $2.00 $200.00 $0.35 $35.00
28 Welded Ground Connection 402 EA $110.00 $44,220.00 $90.00 $36,180.00 $58.00 $23,316.00
29 Flush Grounding Plate 26 EA $230.00 $5,980.00 $250.00 $6,500.00 $110.00 $2,860.00
30 Bolted Ground Connection 109 EA $119.00 $12,971.00 $120.00 $13,080.00 $49.00 $5,341.00
31 Cable Fitting 109 EA $168.00 $18,312.00 $150.00 $16,350.00 $69.00 $7,521.00
32 Conductive Grout 2700 CF $59.50 $160,650.00 $50.00 $135,000.00 $22.00 $59,400.00
33 Ground Rod 90 EA $159.00 $14,310.00 $200.00 $18,000.00 $46.00 $4,140.00
34 Technical Personnel 250 Person $213.00 $53,250.00 $175.00 $43,750.00 $204.00 $51,000.00
35 Cable – No. 600 kcmil, 1 Conductor Power Cable 1450 LF $36.50 $52,925.00 $29.00 $42,050.00 $28.00 $40,600.00
36 Cable – No. 500 kcmil, 1 Conductor Power Cable 1325 LF $31.00 $41,075.00 $26.00 $34,450.00 $18.00 $23,850.00
37 Cable – No. 350 kcmil, 1 Conductor Power Cable 1000 LF $23.00 $23,000.00 $20.00 $20,000.00 $20.00 $20,000.00
38 Cable – No. 4/0 AWG, 1 Conductor Power Cable 75 LF $15.00 $1,125.00 $18.00 $1,350.00 $25.00 $1,875.00 x
39 Cable – No. 2/0 AWG, 1 Conductor Power Cable 375 LF $10.00 $3,750.00 $15.00 $5,625.00 $9.00 $3,375.00
40 Cable – No. 2 AWG, 1 Conductor Power Cable 100 LF $6.20 $620.00 $12.00 $1,200.00 $50.00 $5,000.00
41 Cable – No. 12 AWG, 1 Conductor Power Cable 1250 LF $3.00 $3,750.00 $2.00 $2,500.00 $2.00 $2,500.00
42 Cable – No. 12 AWG, 2 Conductor Control Cable 650 LF $3.30 $2,145.00 $6.00 $3,900.00 $2.00 $1,300.00
43 Cable – No. 14 AWG, 4 Conductor Control Cable 170 LF $3.30 $561.00 $5.00 $850.00 $2.00 $340.00
44 Cable – No. 14 AWG, 2 Conductor Control Cable 100 LF $3.10 $310.00 $4.00 $400.00 $3.00 $300.00
45 Cable – Category 6 100 LF $7.20 $720 00 $3 00 $300 00 $2 50 $250 0045 Cable  Category 6 100 LF $7.20 $720.00 $3.00 $300.00 $2.50 $250.00
46 Insulated Wire for Lighting – No. 10 AWG, Solid Copper 100 LF $2.10 $210.00 $2.00 $200.00 $1.00 $100.00
47 Insulated Wire for Lighting – No. 12 AWG, Solid Copper 50 LF $1.80 $90.00 $2.00 $100.00 $1.00 $50.00
48 Wiring Modifications 2 DAY $1,830.00 $3,660.00 $1,500.00 $3,000.00 $1,100.00 $2,200.00
49 **** **** **** **** **** x **** x
50 Pullbox 1 JOB LUMP SUM $14,100.00 LUMP SUM $3,000.00 LUMP SUM $1,600.00
51 Junction Box with Cover Plates 1 JOB LUMP SUM $4,553.00 LUMP SUM $1,200.00 LUMP SUM $2,600.00
52 Conduit – 3/4 Inch Diameter Rigid Metal Conduit (RMC) 750 LF $11.00 $8,250.00 $15.00 $11,250.00 $11.00 $8,250.00
53 Conduit – 1-1/2 Inch Diameter Rigid Metal Conduit (RMC) 70 LF $14.50 $1,015.00 $25.00 $1,750.00 $20.00 $1,400.00
54 Conduit – 2-1/2 Inch Diameter Rigid Metal Conduit (RMC) 110 LF $22.50 $2,475.00 $32.00 $3,520.00 $34.00 $3,740.00
55 Conduit – 4 Inch Diameter Rigid Metal Conduit (RMC) 310 LF $42.50 $13,175.00 $60.00 $18,600.00 $73.00 $22,630.00
56 Conduit – 1-1/2 Inch PVC Schedule 80 225 LF $9.00 $2,025.00 $9.00 $2,025.00 $4.00 $900.00
57 Conduit – 2 Inch PVC Schedule 80 450 LF $11.00 $4,950.00 $12.00 $5,400.00 $7.50 $3,375.00
58 Conduit – 2-1/2 Inch PVC Schedule 80 200 LF $13.00 $2,600.00 $15.00 $3,000.00 $8.00 $1,600.00
59 **** **** **** **** $0.00 **** ****
60 Conduit – 4 Inch PVC Schedule 80 800 LF $25.50 $20,400.00 $28.00 $22,400.00 $28.00 $22,400.00
61 Conduit – 3/4 Inch Liquid-tight Flexible Metal Conduit (LFMC) 85 LF $10.00 $850.00 $35.00 $2,975.00 $50.00 $4,250.00
62 Conduit – 1-1/2 Inch Liquid-tight Flexible Metal Conduit 25 LF $24.00 $600.00 $50.00 $1,250.00 $145.00 $3,625.00
63 Conduit – 2-1/2 Inch Liquid-tight Flexible Metal Conduit 25 LF $38.00 $950.00 $72.00 $1,800.00 $600.00 $15,000.00
64 Conduit – 3/4 Inch Intermediate Metal Conduit (IMC) 1375 LF $10.00 $13,750.00 $14.00 $19,250.00 $11.00 $15,125.00
65 Warning Tape 4000 LF $0.33 $1,320.00 $1.20 $4,800.00 $0.25 $1,000.00
66 Wiring Devices 1 JOB LUMP SUM $4,200.00 LUMP SUM $5,000.00 LUMP SUM $5,500.00

  66a Electrical Utility Services 1 JOB LUMP SUM $81,400.00 LUMP SUM $340,000.00 LUMP SUM $250,000.00
67 Diesel Engine Generator Set – Pumping Plant No. 1 1 EA $165,900.00 $165,900.00 $266,250.00 $266,250.00 $245,000.00 $245,000.00
68 Diesel Engine Generator Set – Pumping Plant No. 2 1 EA $330,600.00 $330,600.00 $357,000.00 $357,000.00 $390,000.00 $390,000.00
69 Diesel Engine Generator Set – Pumping Plant No. 3 1 EA $106,400.00 $106,400.00 $246,000.00 $246,000.00 $250,000.00 $250,000.00
70 Diesel Engine Generator Set – Weir Gate No. 2 1 EA $39,800.00 $39,800.00 $88,750.00 $88,750.00 $75,000.00 $75,000.00
71 Nonsegregated 3 Phase Bus 15 LF $1,970.00 $29,550.00 $3,000.00 $45,000.00 $3,800.00 $57,000.00
72 Automatic Transfer Switch for Diesel Engine Generator Set - 

Pumping Plant No. 1
1 EA $49,700.00 $49,700.00 $43,000.00 $43,000.00 $50,000.00 $50,000.00

73 Automatic Transfer Switch for Diesel Engine Generator Set - 
Pumping Plant No. 2

1 EA $77,200.00 $77,200.00 $149,000.00 $149,000.00 $130,000.00 $130,000.00

74 Automatic Transfer Switch for Diesel Engine Generator Set - 
Pumping Plant No. 3

1 EA $196,100.00 $196,100.00 $40,000.00 $40,000.00 $41,000.00 $41,000.00

75 Load Bank for Diesel Engine Generator Set -
 Pumping Plant No. 1

1 EA $23,000.00 $23,000.00 $39,000.00 $39,000.00 $33,000.00 $33,000.00

76 Load Bank for Diesel Engine Generator Set - 1 EA $29,900.00 $29,900.00 $46,000.00 $46,000.00 $38,000.00 $38,000.0076 Load Bank for Diesel Engine Generator Set  
Pumping Plant No. 2

1 EA $29,900.00 $29,900.00 $46,000.00 $46,000.00 $38,000.00 $38,000.00

77 Load Bank for Diesel Engine Generator Set - 
Pumping Plant No. 3

1 EA $36,800.00 $36,800.00 $37,000.00 $37,000.00 $27,000.00 $27,000.00

78 Metal-Enclosed Switchgear 1 JOB LUMP SUM $1,299,400.00 LUMP SUM $1,580,000.00 LUMP SUM $800,000.00
79 Switchgear Tools, Accessories, and Spare Parts 1 JOB LUMP SUM $13,600.00 LUMP SUM $17,000.00 LUMP SUM $921,000.00
80 Panelboard 1 Phase, 125 Vdc 4 EA $3,670.00 $14,680.00 $500.00 $2,000.00 $15,750.00 $63,000.00
81 Panelboard 3 Phase, 208/120 Vac 3 EA $4,440.00 $13,320.00 $700.00 $2,100.00 $25,000.00 $75,000.00
82 Lighting Fixture Type A 7 EA $489.00 $3,423.00 $800.00 $5,600.00 $550.00 $3,850.00
83 Lighting Fixture Type B 9 EA $489.00 $4,401.00 $900.00 $8,100.00 $400.00 $3,600.00
84 Lighting Fixture Type C 3 EA $489.00 $1,467.00 $800.00 $2,400.00 $300.00 $900.00
85 Communication System 1 JOB LUMP SUM $411,700.00 LUMP SUM $120,000.00 LUMP SUM $110,000.00
86 SCADA System 1 JOB LUMP SUM $358,000.00 LUMP SUM $470,000.00 LUMP SUM $800,000.00
87 Prefabricated Control Buildings – Pumping Plant No. 1 1 JOB LUMP SUM $82,400.00 LUMP SUM $190,000.00 LUMP SUM $275,000.00
88 Prefabricated Control Buildings – Pumping Plant No. 2 1 JOB LUMP SUM $127,700.00 LUMP SUM $210,000.00 LUMP SUM $275,000.00
89 Prefabricated Control Buildings – Pumping Plant No. 3 1 JOB LUMP SUM $82,400.00 LUMP SUM $187,000.00 LUMP SUM $275,000.00
90 Training Programs 5 DAY $2,980.00 $14,900.00 $5,000.00 $25,000.00 $15,000.00 $75,000.00

Total $6,251,880.00 $6,557,762.00
DVBE Incentive $0.00 $0.00

Adjusted Total for  Bid Evaluation Order $5,168,000.00 $6,251,880.00 x $6,557,762.00 x
TEN PERCENT (10%) OF THE TEN PERCENT (10%) OF THE

Guarantee AMOUNT BID AMOUNT BID
Travelers Casualty and Surety Travelers Casualty and Surety 

Surety Company of America Company of America
Comments   X  Denotes corrected figure
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